# BRUHATH BENGALURU MAHANAGARA PALIKE

No. EE/RI/RRN/TEND/Call-02/03/2024-25

Office of the Executive Engineer
Road Infrastructure-RR Nagara, BBMP,
DWCC centre Ideal Homes Bangaluru-560098,
Dated: 18.10.2024

## Addendum & Proceedings of Pre-bid meeting

Name of work: "Redevelopment and construction of footpath under "Lite Tender Sure Model" on Major roads joining Metro Corridors of Bengaluru City to establish "Last Mile Connectivity" on purple line connecting metro stations of Kengeri, RR Nagara, Attiguppe, Vijayanagara, BGS & Magadi road (7 roads namely Railway Parallel road, RR Nagara main road, 5th main road, 8th main road, 1st main road, 1st cross road and Dr. Rajkumar road (From GT World Mall)" .

Reference: This office Tender Notification No.: EE/RI/RRN/TEND/Call-02/03/2024-25. Dated:-10.10.2024.

**BBMP officers present:**

1. Sri.Prahallad B.S., Engineer-In-Chief, BBMP
2. Sri.Mohammed Ajmal Arif, Road Infrastructure-RR Nagara.
3. Sri.Suresh Kumar R, Assistant Executive Engineer, Road Infrastructure-RR Nagara
4. Sri. Yathisha A.J. Assistant Executive Engineer, Road Infrastructure-RR Nagara.

**Bidders**

1. M/s ACR Projects by Sri. Chenna Reddy
2. Sri. Venkataraju Contractor
3. M/s Raghawendra Civil Projects by Sri. Udayakumar K.

**********

The meeting was commenced as per the scheduled time and the bidders were welcomed for the meeting. The following query was submitted and was clarified which were as follows:

| Sl. No | Reference of bidding document | Clause No and Queries | Clarification |
|---|---|---|---|
| 1 | Tender document | 3.2 (c).To qualify for award of this contract, each Tenderer in its name should have in the last five years (i.e. 2019-20 to 2023-24).<br>The intending tenderer | Since These two items has less quantities in BOQ compare to the major items of the above said works so these two items namely FRP 200 nos and HDPE Pipes 5 tonnes have been removed from the clause 3.2(c) |



Scanned with CamScanner

| | | | |
|---|---|---|---|
| | | should submit work done certificate for the following nature of work executed in any one financial year in the last five years, the following minimum quantities of work: (usually 80% of the peak annual rate of construction).<br>Its Requested remove the item required Specifically for FRP Covers 5 tonne ( 200 Nos )<br>And HDPE pipes 787 mts . | |

Executive Engineer
Road Infrastructure-RR Nagara

1. Engineer-In-Chief, Road Infrastructure, BBMP for information.
2. Superintending Engineer, Road Infrastructure, BBMP for information.
3. Office Copy.



Scanned with CamScanner